
Terrebonne Refinement Plan

Cost Estimates for Improvement Options

Project Cost Rounded Cost

1 -  Couplet South of Central 6,890,183.45$      6,900,000.00$     

2 - Couplet North of Central with FlyUnder 15,569,938.90$    15,600,000.00$   

3 - R-Cut North Half 6,699,512.86$      6,700,000.00$     

4 - Five Lane North of Central with FlyUnder and Roundabout 20,479,035.73$    20,500,000.00$   

5 - Five Lane South of Central 5,368,252.86$      5,400,000.00$     
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Option 1 -  Couplet South of Central Length 4,767

1 MOBILIZATION 1 LS  $                   1.00  $          312,737.54 
2 CURB AND GUTTER 8,570 LF  $                 25.00  $          214,250.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 12,559 SQYD  $                 95.00  $       1,193,073.33 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 5,209 SQYD  $                 60.00  $          312,553.33 
5 OVERLAY 17,551 SQYD  $                   9.00  $          157,961.00 
6 SIDEWALK 49,204 SQFT  $                   8.50  $          418,234.00 
7 CYCLE TRACK 1,204 SQFT  $                   8.50  $            10,234.00 
8 LANDSCAPING 17,266 SQYD  $                 27.00  $          466,179.00 
9 STORM SWALE 3,882 SQYD  $                 20.00  $            77,642.22 
10 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $          138,624.23 
11 SURVEYING (5%) 1 LS  $                   1.00  $          138,624.23 

ROADWAY CONSTRUCTION SUBTOTAL  $       3,440,112.89 
CONTINGENCY (30%)  $       1,032,033.87 

PRELIMINARY ENGINEERING (10%)  $          447,214.68 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          670,822.01 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       5,590,183.45 

RIGHT-OF-WAY ACQUISITION 1 LS  $     1,300,000.00  $       1,300,000.00 
GRAND TOTAL  $       6,890,183.45 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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2 - Couplet North of Central with FlyUnder Length 785

MOBILIZATION 1 LS  $                  1.00  $         759,157.42 
EARTHWORK 38,908 CUYD  $                25.00  $         972,690.97 
BRIDGE STRUCTURE * 1 LS  $    2,250,000.00  $      2,250,000.00 
CURB AND GUTTER 8,595 LF  $                25.00  $         214,875.00 
FULL DEPTH RECONSTRUCTION - HIGHWAY 19,567 SQYD  $                95.00  $      1,858,886.11 
FULL DEPTH RECONSTRUCTION - LOCAL STREET 9,126 SQYD  $                60.00  $         547,586.67 
OVERLAY 12,097 SQYD  $                  9.00  $         108,869.00 
SIDEWALK 68,104 SQFT  $                  8.50  $         578,887.40 
GUARDRAIL 1,719 LF  $                30.00  $           51,570.00 
LANDSCAPING 9,172 SQYD  $                27.00  $         247,632.00 
STORM SWALE 2,739 SQYD  $                20.00  $           54,784.44 
TRAFFIC CONTROL (5%) 1 LS  $                  1.00  $         344,289.08 
SURVEYING (5%) 1 LS  $                  1.00  $         361,503.53 

ROADWAY CONSTRUCTION SUBTOTAL  $      8,350,731.63 
CONTINGENCY (30%)  $      2,505,219.49 

PRELIMINARY ENGINEERING (10%)  $      1,085,595.11 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $      1,628,392.67 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $    13,569,938.90 

RIGHT-OF-WAY ACQUISITION 1 LS  $    2,000,000.00  $      2,000,000.00 
GRAND TOTAL  $    15,569,938.90 

* Note: Bridge structure assumptions; 150' Span by 55' width.  $195/ SF plus 

MSE walls

 TOTAL 

Engineer's Estimate (Parametrix)

UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 3 - R-Cut North Half Length

1 MOBILIZATION 1 LS  $                   1.00  $          356,792.23 
2 CURB AND GUTTER 6,949 LF  $                 25.00  $          173,725.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 18,533 SQYD  $                 95.00  $       1,760,666.67 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 3,174 SQYD  $                 60.00  $          190,426.67 
5 OVERLAY 20,267 SQYD  $                   9.00  $          182,403.20 
6 SIDEWALK 70,595 SQFT  $                   8.50  $          600,057.50 
7 LANDSCAPING 9,944 SQYD  $                 27.00  $          268,485.00 
8 STORM SWALE 3,022 SQYD  $                 20.00  $            60,446.67 
9 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $          161,810.54 
10 SURVEYING (5%) 1 LS  $                   1.00  $          169,901.06 

ROADWAY CONSTRUCTION SUBTOTAL  $       3,924,714.53 
CONTINGENCY (30%)  $       1,177,414.36 

PRELIMINARY ENGINEERING (10%)  $          510,212.89 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          765,319.33 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       6,377,661.11 

RIGHT-OF-WAY ACQUISITION 1 LS  $        321,851.75  $          321,851.75 
GRAND TOTAL  $       6,699,512.86 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 4 - Five Lane North of Central with FlyUnder and Roundabout Length 1530

1 MOBILIZATION 1 LS  $                   1.00  $            961,064.94 
2 EARTHWORK 37,411 CUYD  $                 25.00  $            935,270.83 
3 BRIDGE STRUCTURE 1 LS  $     2,500,000.00  $        2,500,000.00 
4 ROUNDABOUT 1 LS  $     1,500,000.00  $        1,500,000.00 
5 CURB AND GUTTER 7,117 LF  $                 25.00  $            177,925.00 
6 FULL DEPTH RECONSTRUCTION - HIGHWAY 18,177 SQYD  $                 95.00  $        1,726,815.00 
7 FULL DEPTH RECONSTRUCTION - LOCAL STREET 11,473 SQYD  $                 60.00  $            688,400.00 
8 OVERLAY 20,100 SQYD  $                   9.00  $            180,900.00 
9 GUARDRAIL 1,155 LF  $                 30.00  $              34,650.00 
10 SIDEWALK 83,770 SQFT  $                   8.50  $            712,045.00 
11 LANDSCAPING 7,643 SQYD  $                 27.00  $            206,352.00 
12 STORM SWALE 2,739 SQYD  $                 20.00  $              54,784.44 
13 TRAFFIC CONTROL (5%) 1 LS  $                   1.00  $            435,857.11 
14 SURVEYING (5%) 1 LS  $                   1.00  $            457,649.97 

ROADWAY CONSTRUCTION SUBTOTAL  $      10,571,714.30 
CONTINGENCY (30%)  $        3,171,514.29 

PRELIMINARY ENGINEERING (10%)  $        1,374,322.86 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $        2,061,484.29 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $      17,179,035.73 

RIGHT-OF-WAY ACQUISITION 1 LS  $     3,300,000.00  $        3,300,000.00 
GRAND TOTAL  $      20,479,035.73 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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Option 5 - Five Lane South of Central Length 2440

1 MOBILIZATION 1 LS  $                   1.00  $          233,188.97 
2 CURB AND GUTTER 10,072 LF  $                 25.00  $          251,800.00 
3 FULL DEPTH RECONSTRUCTION - HIGHWAY 6,149 SQYD  $                 95.00  $          584,186.67 
4 FULL DEPTH RECONSTRUCTION - LOCAL STREET 5,963 SQYD  $                 60.00  $          357,780.00 
5 OVERLAY 13,836 SQYD  $                   9.00  $          124,524.00 
6 SIDEWALK 48,216 SQFT  $                   8.50  $          409,836.00 
7 LANDSCAPING 4,485 SQYD  $                 27.00  $          121,107.00 
8 STORM SWALE 783 SQYD  $                 20.00  $            15,666.67 
9 TRAFFIC SIGNAL 1 LS  $        300,000.00  $          300,000.00 
10 TRAFFIC CONTROL (3%) 1 LS  $                   1.00  $            55,947.01 
11 SURVEYING (5%) 1 LS  $                   1.00  $          111,042.37 

ROADWAY CONSTRUCTION SUBTOTAL  $       2,565,078.68 
CONTINGENCY (30%)  $          769,523.60 

PRELIMINARY ENGINEERING (10%)  $          333,460.23 
ROADWAY CONSTRUCTION ENGINEERING (15%)  $          500,190.34 

ROADWAY CONSTRUCTION & CONSTRUCTION ENGINEERING TOTAL  $       4,168,252.86 

RIGHT-OF-WAY ACQUISITION 1 LS  $     1,200,000.00  $       1,200,000.00 
GRAND TOTAL  $       5,368,252.86 

 TOTAL 

Engineer's Estimate (Parametrix)

ITEM NO. UNITBID ITEM DESCRIPTION  UNIT PRICE QUANTITY
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